

SAINT VINCENT & THE GRENADINES
REGIONAL DISASTER VULNERABILITY REDUCTION PROJECT
IDA Credit Nos. 4986-VC & 5450-VC; SCF-PPCR Loan No. TF011132;
SCF-PPCR Grants Nos. TF010206 & TF016733

Amendment #1
Issued: 27th July, 2018

for

Bidding Documents
For
Construction of Bridges and Fords: Lot 1 – Dauphine; Lot 2 - Fenton
SVG-RDVRP-W-NCB-10
Dated: 20th July, 2018

1. Section IV – Bidding forms, Schedules – Bill of Quantities (BoQ)

Class A (General Items) of the Bill of Quantities is revised as follows:

- i. Lot 1 – Dauphine: the quantities for Items A291, A295, A297 and A355.2 are revised from 7 to 9 months; items A221.1 and A221.2 are no longer applicable and therefore deleted.
- ii. Lot 2 – Fenton: the quantities for Items A291, A295, A297 and A355.2 are revised from 7 to 9 months

These changes are reflected in the excerpt below as well as the re-issued BoQ.

Construction of Bridges and Fords: Lot 1 - Dauphine

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
A100	<u>CONTRACTUAL REQUIREMENTS</u>				
	<u>Bond</u>				
A111	Performance Bond.	sum	1	-	-
	<u>Insurances</u>				
A121	Insurance of the Works.	sum	1	-	-
	<u>Statutory Obligations</u>				
A131	Third Party Insurance.	sum	1	-	-
A200	<u>SPECIFIED REQUIREMENTS</u>				
	<u>Quality Assurance/Quality Control (QA/QC)</u>				
A251	QA/QC Plan [as per Specification clause II.5].	sum	1	-	-
A252	Testing of materials; [concrete test cubes; Fill compaction, etc.; samples and method of testing as per Specification clause II.5.4.1].	sum	1	-	-
A261	Testing of work [Bridge Load Test as per Specification clause IV.22].	sum	1	-	-
	<u>Submission of Documents</u>				
A281	Implementation Procedures as per Specification clause II.5.3	sum	1	-	-
A282	Work programme [in Microsoft Project on a Gantt Chart format as per Specification clause II.6].	sum	1	-	-
A283	As-built Drawings	sum	1	-	-
	<u>Miscellaneous</u>				

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
				-	
A291	Progress report [in five sets]. Rate to include progress photographs as per Specification II.6.1.3	mtl	9	-	-
A292	Project signboard.	nr	1	-	-
	<u>Occupational Safety and Health Requirements & Environment Management Plan</u>				
A294	Health and Safety Plan.	sum	1	-	-
A295	Implementation of Health and Safety Plan [for duration of the contract period].	month	9	-	-
A297	Implementation of the EMP (including works associated with protection of avian species as per Appendix 4 to the EMP)	month	9	-	-
	Page Total carried to Summary of Class A				-
A300	<u>METHOD-RELATED CHARGES</u>				
	<u>Building & Facilities</u>				
	Item shall be deemed to include the provision of water supply, electricity, and sanitary facilities and their continuing operation and/or maintenance.				
A311.1	Set up offices, workshops and facilities and remove upon completion; fixed charge.	sum	1	-	-
	<u>Temporary Works</u>				
	-				
A355.1	Construct cofferdams for river diversion and remove upon completion; fixed charge [as per Specification clause II.6.1.6].	sum	1	-	-
A355.2	Maintain cofferdam for duration of construction; time-related charge [as per Specification clause II.6.1.6 and V.2.2].	month	9	-	-

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
A356.1	Install pumping and dewatering at bridge site and remove upon completion; fixed charge [as per Specification clause II.6.1.6 and V.3.1].	sum	1	-	-
A360	Temporary fencing [as per Specification clause V.3.1].	sum	1	-	-
A380	Clearance of site upon completion.	sum	1	-	-
A400	<u>PROVISIONAL/PRIME COST SUMS</u>				
	<u>Provisional Sums</u>				
A411.1	Provisional Sum for Road Restoration and Ditch Cleaning as per Technical Specification II.6.1.6.	sum	1	50,000	50,000
	Page Total carried to Summary of Class A				50,000

Construction of Bridges and Fords: Lot 2 - Fenton

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
A100	<u>CONTRACTUAL REQUIREMENTS</u>				
	<u>Bond</u>				
A111	Performance Bond.	sum	1	-	-
	<u>Insurances</u>				
A121	Insurance of the Works.	sum	1	-	-
	<u>Statutory Obligations</u>				
A131	Third Party Insurance.	sum	1	0	0
A200	<u>SPECIFIED REQUIREMENTS</u>				
	<u>Services for the Engineer/SO/PD's Representative</u>				
	<u>Quality Assurance/Quality Control (QA/QC)</u>				
A251	QA/QC Plan [as per Specification clause II.5].	sum	1	-	-
A252	Testing of materials; [concrete test cubes; Fill compaction, etc.; samples and method of testing as per Specification clause II.5.4.1].	sum	1	-	-
A261	Testing of work [Bridge Load Test as per Specification clause IV.22].	sum	1	-	-
	<u>Submission of Documents</u>				
A281	Implementation Procedures as per Specification clause II.5.3	sum	1	-	-
A282	Work programme [in Microsoft Project on a Gantt Chart format as per Specification clause II.6].	sum	1	-	-
A283	As-built Drawings	sum	1	-	-
	<u>Miscellaneous</u>				

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
A291	Progress report [in five sets]. Rate to include progress photographs as per Specification II.6.1.3	mtl	9	-	-
A292	Project signboard.	nr	1	-	-
	<u>Occupational Safety and Health Requirements & Environment Management Plan</u>				
A294	Health and Safety Plan.	sum	1	-	-
A295	Implementation of Health and Safety Plan [for duration of the contract period].	month	9	-	-
A297	Implementation of the EMP (including works associated with protection of avian species as per Appendix 4 to the EMP)	month	9	-	-
	Page Total carried to Summary of Class A				-
A300	<u>METHOD-RELATED CHARGES</u>				
	<u>Building & Facilities</u>				
	Item shall be deemed to include the provision of water supply, electricity, and sanitary facilities and their continuing operation and/or maintenance.				
A311.1	Set up offices, workshops and facilities and remove upon completion; fixed charge.	sum	1	-	-
	<u>Temporary Works</u>				
	-				
A355.1	Construct cofferdams for river diversion and remove upon completion; fixed charge [as per Specification clause II.6.1.6].	sum	1	-	-
A355.2	Maintain cofferdam for duration of construction; time-related charge [as per Specification clause II.6.1.6 and V.2.2].	month	9	-	-
A356.1	Install pumping and dewatering at bridge site and remove upon completion; fixed charge [as per Specification clause II.6.1.6 and V.3.1].	sum	1	-	-

CLASS A					
General Items					
Item No.	Description	Unit	Qty.	Rate (EC\$/Unit)	Amount (EC\$)
A360	Temporary fencing [as per Specification clause V.3.1].	sum	1	-	-
A380	Clearance of site upon completion.	sum	1	-	-
A400	<u>PROVISIONAL/PRIME COST SUMS</u>				
	<u>Provisional Sums</u>				
A411.1	Provisional Sum for Road Restoration and Ditch Cleaning as per Technical Specification II.6.1.6.	sum	1	200,000	200,000
Page Total carried to Summary of Class A					200,000

Please confirm in writing receipt of this Amendment #1

Date: 2018	Signature:
	Title..... Name.....