

SAINT VINCENT & THE GRENADINES
REGIONAL DISASTER VULNERABILITY REDUCTION PROJECT
 IDA Credit Nos. 4986-VC & 5450-VC; SCF-PPCR Loan No. TF011132;
 SCF-PPCR Grants Nos. TF010206 & TF016733

Clarification #1
Issued: 27th July, 2018

for

Bidding Documents

For

Procurement of

Construction of Bridges and Fords: Lot 1 – Dauphine; Lot 2 - Fenton
SVG-RDVRP-W-NCB-10

Dated: 20th July, 2018

No	Bidders' query/ comments :	Clarification:
1	Clause GCC 1.1 (v) of the Particular Conditions of Contract, states "The intended Completion of the whole of the Works shall be May, 2019" and Clause GCC 1.1 (dd) states "The Start Date shall be September, 2018." Together, these clauses give a construction duration of 9 months. However the Bill of Quantities (BoQ) for both lots indicate a time period of 7 months for some general items. Please clarify the discrepancy.	The duration of the construction period for both lots is nine (9) months and is now reflected in the BoQ, as per the excerpt from "Class A – General Items" in Amendment number 1 .
2	According to Item II.7 of the technical specifications, the contractor is required to make a vehicle available to the contracting authority. Is this vehicle only applicable to lot 1? Who owns the vehicle at the end of the construction period?	The provision of a vehicle is no longer required as part of the execution of the works and is therefore removed from the BoQ, as per the excerpt from "Class A – General Items" in Amendment number 1.

Please confirm in writing receipt of this Clarification #1

Date: 2018	Signature: Title..... Name.....
------------------	--